SECTION 905-- PROPOSAL (CONTINUED)

| (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not |ess than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following
addendum (addenda):

ADDENDUM NO. 1 DATED 1/11/2008 ADDENDUM NO. DATED
ADDENDUM NO DATED ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 1
1 Revised Table of Content Revised NTB No. (Must agree with total addenda issued prior to opening of bids)
1787; Delete NTB No. 1812; Add NTB No. 1841;
Addendment EBS Download required. Respectfully Submitted,
DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To befilled in if acorporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address
The following is my (our) itemized proposal.
HSIP-0250-00(029)N/104908301, 302, & 303 Hinds, Madison, & Rankin County(ies)
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO.1787 CODE: (SP)
DATE: 01/11/08
SUBJECT: LaneClosureRestrictions

PROJECT: HSIP-0250-00(029)N / 104908301, 302, & 303 -
Hinds, Madison, & Rankin Counties

Bidders are hereby advised that neither lane closures nor obstructions resulting in less than the presently
available traveled lanes of traffic flow will be allowed under any circumstances Monday through
Saturday between the hoursof 6:00 AM and 7:00 PM.

Also, no lane closures will be permitted on the following holidays or the day preceding them: New
Year's Day, Independence Day, Labor Day, Thanksgiving Day or Christmas Day. In the event that one
the above mentioned holidays falls during the weekend or on a Monday, no lane closures will be alowed
during that weekend or the Friday immediately preceding that holiday.

If the lane closure restriction listed above is violated, no excuses will be accepted by the Department and
the Contractor will be charged a fee of $ 2,500.00 for each full or partia five minute period until the
roadway is back in compliance with the lane closure restriction requirement.

For the purposes of this contract, official time shall be the announced time available at the Jackson area
telephone number (601) 355-9311.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 1841 CODE: (SP)
DATE: January 9, 2008
SUBJECT: Cast-in-Place Barrier @ Clinton Boulevard

PROJECT: H SI P-0250-00(029)N / 104908301, 302, & 303 -
Hinds, Madison, & Rankin Counties

Bidders are hereby advised that the cast-in-place barrier at Clinton Boulevard will be done on the
weekend. Since it is mandatory that all lanes of 1-220 are open to traffic by 6:00 AM on Monday
morning, the Contractor shall schedule their operations to ensure that all work is completed and the work
area clear of equipment and materials before opening the lanes to traffic by 6:00 AM on Monday
morning. The lane closure restriction penalty shall apply if all lanes are not open by 6:00 AM on Monday
morning.

The Contractor shall give the Engineer at least a week’ s notice prior to performing this work.

Thisisthe only work for which Sunday work will be allowed on this project unless otherwise directed by
the Engineer.



